

**TASK ORDER NUMBER 6 TO AGREEMENT FOR PROFESSIONAL SERVICES
CITY ENGINEER**

THIS AGREEMENT is made as of the _____ day of _____ in the year 2010, between The City of Leesburg, a Florida Municipal Corporation, whose address is 501 West Meadow Street, Post Office Box 490630, Leesburg, Florida 34749-0630 (hereinafter referred to as the "CITY"), and JONES EDMUNDS AND ASSOCIATES, whose address is 730 NE WALDO RD., GAINESVILLE, FLORIDA 32641 (hereinafter referred to as the "PROFESSIONAL").

WITNESSETH:

WHEREAS, on October 27, 2008, the CITY and the PROFESSIONAL previously entered into an Agreement for Professional Services on a Continuing Basis (hereinafter referred to as the "Agreement"). The Agreement is referenced herein as though set forth in full.

WHEREAS, the CITY and the PROFESSIONAL desire to enter into a Written Task Order; Number 6.

NOW THEREFORE, for and in consideration of the mutual covenants and promises contained in this Agreement, the CITY and the PROFESSIONAL do hereby agree as set forth below:

1. The above recitals are true and correct and are incorporated herein.
2. The Parties agree to the scope of work and budget pursuant to the terms and conditions set forth in the letter requesting additional funds to finalize Phase III documents and proceed to the JPA Final Review Submittal dated February 5, 2010 (letter re: JPA Support Services for the State Road 500 Utility Relocation Project).

IN WITNESS WHEREOF, the parties hereto have executed this Task Order on the respective dates under each signature.

"JONES EDMUNDS & ASSOCIATES, INC."

By: _____

Printed: Stanley F. Ferreira, Jr., P.E.

Its: Chief Operating Officer

Date: _____

"CITY"

By: _____

Mayor

Date: _____



February 5, 2010

Mr. Ray Sharp
Director of Environmental Services
City of Leesburg
223 South Fifth Street
Post Office Box 490630
Leesburg, FL 34749-0630

RE: JPA Support Services for the State Road 500 Utility Relocation Project
Jones Edmunds Project No. 07810-026-01
Leesburg, Florida

Ref.: Finalize JPA Documents

Dear Mr. Sharp:

Jones Edmunds is proceeding with responses to comments received on January 22, 2010 from John Murphy/Bob Dion/FDOT. As noted, in the comments we are at Phase III of the UWHC Process Flowchart (see attached). As of this correspondence, the schedule for the FDOT project is as follows:

3-01-10	Production
3-29-10	To Tallahassee
5-26-10	Letting of Contract

To adhere to the above schedule, we are submitting the Phase III documents on 2/5/10. To finalize these documents and proceed to the JPA Final Review Submittal, we respectfully request an additional \$75,000.00. This proposed fee has been prepared and is presented on a Time-and-Materials, Not-to-Exceed Fee basis. Accordingly, Jones Edmunds requests a notice to proceed and associated purchase order consistent with the City's master engineering contract. An executed task authorization and "suggested letter" for authorization of this work has been included for your convenience.

As always, we appreciate the continued opportunity to serve the City of Leesburg and look forward to working with you on this effort. If you have any questions, please contact me at 904.303.5185 (cell) or 904.744.5401 (office).

Sincerely,

A handwritten signature in blue ink that reads "Ken Fraser".

Kenneth Fraser, P.E.
Project Manager

KF:dg K:\07810 Leesburg\026-01 - SR 500 Utility Relocation\JPA Documents\Proposal FDOT JPA Supplemental.doc

Enclosures

1100 Cesery Boulevard
Second Floor
Jacksonville, FL 32211

904.744.5401 Phone
904.744.6267 Fax
www.jonesedmunds.com

UWHC PROCESS FLOWCHART

REVISED 01/2008

