Final Bid Tabulation
ITB No. 100131 - Metal Roof Replacement

Purchasing Division
City of Leesburg, Florida

Due Date: February 24,2010 - 2:00 PM

Wagner
Item Conrad Construction Mark Cook Builders PAR Builders, Inc. Construction, Inc. Elite Construction
No. Item Description Lake Monroe, FL Leesburg, FL Largo, FL Leesburg, FL Ft. Lauderdale, FL
1.0 |[Administration & Mobilization $111,203.00 $15,358.00 $136,455.00 $11,400.00 $97,600.00
2.0 |Materials and Supplies $92,597.00 $96,194.00 $98,670.00 $127,700.00 $148,000.00
3.0 |Other Costs $33,200.00 $177,873.00 $15,000.00 $177,916.00 $206,400.00
BASE BID TOTAL $237,000.00 $289,425.00 $250,125.00 $317,016.00 $452,000.00
ADDITIVE ALTERNATES
00-001
4.0 . $5,738.00 $5,615.00 $6,600.00 $2,500.00 $151,563.00
Existing Metal Roof
5.0 00-002 $1,148.00 $1,890.00 $4,250.00 $2,500.00 $12,500.00
" |Existing Modified Bitumen T SR U S SR
00-003
6.0 . . $2,537.00 $1,733.00 $2,310.00 $2,000.00 $10,959.00
Existing Parapet Metal Coping
07-002
7.0 Existing Parapet Metal Coping $5,580.00 $3,255.00 $3,740.00 $3,000.00 $8,300.00
and P.T. Wood Nailer
R & R Insulation, 3-1/2" S0.86 $0.062 NA $0.60 $318,092.00
8.0 |square feet used in bid 41,000 40,872 42,000 41,325 56,250
Insulation cost based on Sq Ft $35,260.00 $2,534.06 $32,790.00 $24,795.00 $0.00
GRAND TOTAL ALL ITEMS $287,263.00 $304,452.06 $299,815.00 $351,811.00 $635,322.00
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Bid Responsiveness Verification
Reques’f Local Business No Ves No Ves No
Enterprise
Bid Bond Yes Yes Yes Yes Yes
Affidavit Public Entity Crimes Yes Yes Yes Yes Yes
Affidaivit of Non-Collusion Yes Yes Yes Yes Yes
Addendum Acknowledgement Yes Yes Yes Yes No
Statement of Experience Yes Yes Yes Yes Yes
Sub-Contractor Listing Yes Yes Yes Yes Yes
Roofing Sub-Contractor Yes No Yes Yes Yes

Roofing Material Supplier Yes Yes Yes Yes Yes
General Contractor License CGC1517218 CGC1504155 CGC021877 CGC1507906 CGC057438
Contractor Warranty Period 2 years 10 years 2 years 2 years 1 year
Material Manuf Warranty 20 years 20 years 20 years 20 years 1year
Days after NTP start job 30 Calendar Days 10 Calendar Days 21 Calendar Days 14 Calendar Days 30 Calendar Days
Days needed to complete 110 Calendar days 60 Calendar Days 40 Calendar Days 45 Calendar Days 180 Calendar Days

Reviewed & Released By:

D Homidom
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February 25, 2010




