TASK ORDER NUMBER _10 TO AGREEMENT FOR PROFESSIONAL SERVICES
CITY ENGINEER

THIS AGREEMENT is made as of the day of in the year 2010,
between The City of Leesburg, a Florida Municipal Corporation, whose address is 501 West Meadow
Street, Post Office Box 490630, Leesburg, Florida 34749-0630 (hereinafter referred to as the “CITY"), and
Jones Edmunds & Associates, Inc., whose address is 730 NE Waldo Road, Gainesville, Florida 32641
(hereinafter referred to as the “PROFESSIONAL").

WITNESSETH:

WHEREAS, on October 27, 2008, the CITY and the PROFESSIONAL previously entered into an
Agreement for Professional Services on a Continuing Basis (hereinafter referred to as the “Agreement”).
The Agreement is referenced herein as though set forth in full.

WHEREAS, the CITY and the PROFESSIONAL desire to enter into a Written Task Order;
Number 10.

NOW THEREFORE, for and in consideration of the mutual covenants and promises contained in
this Agreement, the CITY and the PROFESSIONAL do hereby agree as set forth below:

1. The above recitals are true and correct and are incorporated herein.
2. The Parties agree to the scope of work and budget pursuant to the terms and conditions set forth

in the attached Scope of Work (Exhibit A dated March 23, 2010 for Birchwood Ditch Enclosure
Design and Permitting.)

IN WITNESS WHEREOF, the parties hereto have executed this Task Order on the respective
dates under each signature.

“PROFESSIONAL’

Attest: W 71 0o By: M
Printed: __Stanley F. Ferreira, Jr., P.E.
Its: Chief Operating Officer
Date: 3 ,2@/20‘0
“CITY”

Attest:
By:

Mayor

Date:
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March 23, 2010

Darel Craine, Deputy Director
Environmental Services

City of Leesburg

223 S. Fifth Street

Leesburg, FL 34749-0630

RE: Birchwood Ditch Enclosure Design and Permitting
Jones Edmunds Proposal No. 95403-95-10

Dear Mr. Craine:

Following is Jones Edmunds’ Workscope to provide design, stormwater permitting, construction
documents, and construction-phase services for the piping of approximately 2800 linear feet of the
Birchwood Ditch. The project begins at the west end of the pipe system under Citrus Boulevard (US
441) and will extend west through the neighborhood bordered by Akron Drive, Margaret Avenue,
and Flora Lee Drive where the ditch turns south toward Griffin Road. The project will extend south
of Griffin Road past a wetland area then southwest to the crossing under the old railroad bed.

The design and permitting will incorporate the total limits of the project. The construction
documents will break up the project into three phases that can be bid separately. The first phase will
be of the downstream section from the pipe system under Citrus Boulevard (US 441) to the property
border south of Flora Lee Drive at the apartments on Pamela Street. The second phase will begin at
the property border of the first phase and extend south to the north side of Griffin Road. The third
phase will extend from the south side of Griffin Road southeast to the old railroad bed crossing.

The Basic Services proposed to be conducted under this Workscope are outlined below:

Preliminary Tasks and Meetings

A. Review Survey and Geotechnical Data — The City will contract directly with a surveyor to
produce a base map. Jones Edmunds & Associates, Inc. will review the survey data to
determine the adequacy for engineering analysis and design and provide comments to the
City if additional information is required. Jones Edmunds will also provide the City with a
request for geotechnical information if it becomes apparent during the design phase and
site investigations that it will be required for the design.

B. Wetland Delineation — Jones Edmunds will evaluate the project site to determine if there
are wetland issues and delineate the wetlands and surface waters for an Environmental
Resource Permit (ERP). We will meet with St. Johns River Water Management District
(SJRWMD) personnel to verify the wetland limits.
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C.

Meetings with City — Jones Edmunds will meet with the City to review the 90% /ERP
submittal and note the City’s comments. We will conduct a second review meeting with
the City on the Final submittal.

Design Tasks

A.

Ditch Capacity Modeling and Pipe Sizing — Jones Edmunds will use and modify the ICPR
hydrologic and hydraulic model of the Birchwood Basin provided to us by ALCOM. The
model will be reviewed and modified to ensure that it meets input parameters consistent
with the topography of the basin. The 25-year/24-hour design storm event will be used to
determine the pipe sizes that will provide conveyance equivalent to or exceeding the
existing ditch without negative upstream or downstream effects and that will meet
SIRWMD’s permitting requirements. The proposed system will also be evaluated using
the mean annual- and the 100-year/24-hour design storm to ensure that the same level of
service or better is being provided by the piped system.

Plans, Specifications, and Bid Form Preparation — Based on the modeling results and the
survey data, Jones Edmunds will design the pipes and inlets necessary to replace the ditch
and provide for adequate local drainage. We will prepare three sets of construction plans,
specifications, and bid form, one for each phase discussed above. Jones Edmunds intends
to use Florida Department of Transportation (FDOT) standard details and specifications
for the design. Our services will be limited to developing any supplemental details
necessary for nonstandard FDOT items. We will prepare and submit 90% construction
plans to the City for review and comment. The drawings will include but may not be
limited to a cover sheet, general notes, key map, plan sheets, cross sections, details, and
sedimentation- and erosion-control plans. Our services will be limited to developing any
supplemental specifications necessary for nonstandard work. Jones Edmunds will
incorporate the City’s comments from the 90% submittal review and any other final
internal QA/QC review comments to develop the Final submittal.

Cost Estimate Preparation — Jones Edmunds will prepare an opinion of probable
construction cost for the 90% plan submittals and final plan submittals for all three phases
of the design.

Utility Coordination— Jones Edmunds will contact Sunshine One-Call to identify utility
owners in the project area. Owners will be sent preliminary plans to identify their
facilities locations. Respondent owners facilities will be incorporated into the plans and
the design will be performed to address potential conflicts. The plans will indicate to the
contractor possible conflicts and solutions, and stipulate coordination with the utility
companies for resolution by the contractor.
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Permitting Tasks

ERP Application and Supporting Documentation — Jones Edmunds will meet with SIRWMD to
determine the ERP permitting requirements for this project. We expect this project will require a
Standard General ERP. Jones Edmunds will develop a report based on the previous tasks to support
an ERP submittal, fill out the appropriate ERP forms, and provide a submittal package for the City.
We will also respond to one request for additional information (RAls).

Bidding Tasks

Jones Edmunds will prepare and issue addenda as required to address bidders Request for
Information during the bidding process.

Construction Tasks
A.  Construction Services — We will review shop drawing submittals. We will conduct up to

two site visits per phase, and be available for telephone and email correspondence for
plan clarifications and guidance.

B. Construction Certification — Jones Edmunds will prepare a Certification of Completion
of Construction, as required by SIRWMD. Survey of as-built elevations will be provided
separately by the City or the contractor.

Deliverables

Deliverables for the project will include hardcopies at all submittal phases, as well as electronic
copies at the final design phase. Drawings will be prepared in AutoCAD 2010. Technical
Specifications will be prepared using Microsoft Word. All documents will be assembled as PDF
files to be included with the electronic deliverables. The following deliverables are anticipated for
the project:

Dr:itwmg Drawing ERP Technical Opinion of CD ‘
Phase Sets Sets Package Specs Probable (electronic
(22x34) | (11x17) | "acke8es | P Const. Cost files)
90% Design - 5 5 5 5 -
Final Design 5 5 - 5 5 1

Additional sets of drawings and specifications exceeding the quantity proposed above will be billed
on a time-and-materials basis in accordance with the Professional Services Agreement between the
City and Jones Edmunds.



Mr. Darel Craine
March 23, 2010

Page 4

Schedule

Jones Edmunds will provide the 90% submittal within 2 months after the survey is completed and a
Notice to Proceed is issued. We will provide the Final submittal and anticipate receiving permits
within 2 months after the 90% review, pending SIRWMD review times and RAIs.

EXCLUSIONS AND CONDITIONS

In developing our Workscope, Jones Edmunds has made a number of assumptions that affect the
level of effort required. The more critical assumptions we have made are listed below:

1.
2.

QI

10.
1.

12.

Completed topographic and boundary survey is to be provided by the City.

Itis assumed that geotechnical field work, if required based on WMD input, will be provided
by the City.

Permit application fees are assumed to be the responsibility of the City and are not included
in this Workscope.

Wetland mitigation design and permitting are excluded from this Scope. Ifthis is determined
to be required after the start of design, then Jones Edmunds is available to provide such
services as Additional Services.

Archacological surveying and permitting is excluded from this Workscope but may be
provided as an Additional Service upon written authorization from the City.

Historical preservation coordination is excluded from this Workscope.

Hazardous materials (asbestos, metals, PCBs) investigation, testing, analysis and abatement
design is excluded.

The project site is assumed to be free of soil and groundwater contamination.

Local Building Permitting is assumed to not be required and as such is not included in this
Scope.

It is assumed that an FDOT drainage connection permit will not be required for this project.

Bidding Services are excluded from this Scope, except as noted under the Bidding Tasks
above.

Site visits and other construction administration activities exceeding those outlined under
Construction Services would be considered additional scope items.
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Design Fee

In accordance with our Contract for Consulting Engineering Services, Jones Edmunds proposes to
complete the project on a Lump sum basis for a fee of $58,125.

As always, we appreciate the opportunity to continue to provide services to the City of Leesburg and
look forward to your acceptance of this proposal. In the meantime, if you have any questions or wish
to discuss any aspect of this proposal, please contact me at your convenience.
Sincerely,

LA
Kenneth A. Fraser, P.E.

Enclosure

KAF:dg K:\07810 Leesburg\Birchwood\Workscope BirchwoodDitch.doc



