

				L7 Construction, Inc		Osprey Constructors, LLC		Villages Construction, Inc.	
				Longwood, Florida		Newberry, Florida		Leesburg, Florida	
Item No.	Item Description	Quantity	Unit	Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
1	Mobilization, Demobilization, and General Conditions	1	LS	\$5,000.00	\$5,000.00	\$12,977.00	\$12,977.00	\$10,000.00	\$10,000.00
2	Remove Telescopic Valves from #1 and #2 Digester and Cap Existing Piping	1	LS	\$1,300.00	\$1,300.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
3	Digester #1 Decant Piping System	1	LS	\$16,977.00	\$16,977.00	\$16,000.00	\$16,000.00	\$26,900.00	\$26,900.00
4	Digester #1 Decant Sample Sink System	1	LS	\$4,400.00	\$4,400.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
5	Digester #2 Decant Piping System	1	LS	\$27,000.00	\$27,000.00	\$20,000.00	\$20,000.00	\$36,000.00	\$36,000.00
6	Digester #2 Decant Sample Sink System	1	LS	\$4,500.00	\$4,500.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00
7	Restoration of Existing Facilities	1	LS	\$400.00	\$400.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00
Total Bid Amount				\$59,577.00		\$61,977.00		\$87,900.00	
LVP Adjustment				0%		0%		5%	
LVP Adjusted Bid Amount				\$59,577.00		\$61,977.00		\$83,505.00	
RESPONSIVENESS CHECK									
BIDDER RESPONSIVE				YES		YES		YES	
General Vendor Information				YES		YES		YES	
Bidder's Certification				YES		YES		YES	
Exceptions				NONE		NONE		NONE	
Addendum Acknowledgement				YES		YES		YES	
Local Vendor Status				NONE		NONE		NONE	
Schedule of Bid Items				YES		YES		YES	
Calendar days to begin work				5 Days		30 Days		20 Days	
Calendar days for completion of work				30 Days		30 Days		60 Days	
Contractor License Number				CGC1514056		CGC1515312		CGC037504	
Statement of Experience				YES		YES		YES	
Sub-Contractor Listing				YES		YES		YES	
Trench Safety Affidavit				YES		YES		YES	
FEI/EIN Number				26-0210469		45-4857793		20-3943756	

* The Final Bid Tabulation has been reviewed and approved by:



Mike Thornton, Purchasing Manager