TASK ORDER NUMBER 3
TO AGREEMENT FOR PROFESSIONAL SERVICES
ON A CONTINUING BASIS

THIS TASK ORDER is made as of the __11th_ day of _ June in the year 2012,
between THE CITY OF LEESBURG, FLORIDA, a Florida Municipal Corporation,
whose address is 501 West Meadow Street, Post Office Box 490630, Leesburg, Florida 34749-
0630 (hereinafter referred to as the “CITY”), and KEMA, INC. whose address is 67 South
Bedford Street, Suite 201E Burlington, MA 01803 (hereinafter referred to as the
“CONTRACTOR?).

WITNESSTH:

WHEREAS, on November 22, 2010, the CITY and CONTRACTOR entered into a Fixed
Unit Cost Agreement for Services (hereinafter referred to as the “Master Agreement”). The
Master Agreement is referenced herein as though set forth in full text.

WHEREAS, the CITY and the PROFESSIONAL desire to enter into a Written Task
Order Number 3 to the Master Agreement.

NOW THEREFORE, for and in consideration of the mutual covenants and promises
contained in this Task Order, the CITY and the CONTRACTOR do hereby agree as set forth
below:

1. The above recitals are true and correct and are incorporated herein.

4. The Parties agree to the scope of work and budget pursuant to conditions set forth
in EXHIBIT “A”,
5 & The Parties agree the total cost of Task Order 3 is based on the Fee Schedule

provided in the Master Agreement and shall not exceed $70,000.00 which includes costs for
services and authorized travel expenses as detailed in EXHIBIT “A”.

IN WITNESS WHEREOF, the parties hereto have executed this Task Order on the

respective dates under each signature.

KEMA THE CITY OF LEESBURG, FLORIDA
By: K/ By:

Printed: |/ Fownp J Heded

Sana Henderson, Mayor

Attest:

Its: Vice SR pEw T Betty Richardson, City Clerk
(Title)
Date: /’7/&? %7/, 20/ — Date:
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KEMAZ
EXHIBIT “A”

May 4, 2012

Mr. Paul Kalv

General Manager, Electric Service
City of Leesburg,

2010 Griffin Road

Leesburg, FL 34748

Mike Thornton
Purchasing Manager
City of Leesburg, Florida
204 N. 5th Street
Leesburg, FL 34748

Dear Paul and Mike:

As you know, the KEMA team has been your technology coach over the past few
months, as you have progressed with your DOE grant application and Metrics and
Benefits Report Plan. Given your current state of planned implementation, we believe
that our role as coach has provided the value that you sought.

We believe that KEMA is well positioned to continue to provide significant value to your
team in identifying and preparing the baseline information required for Metrics and
Benefits reporting with DOE. After the baseline is established, the City would take
over periodic reporting to DOE. We have subject matter experts in federal reporting
requirements for DOE funded projects. These are exactly the skills that we believe the
City of Leesburg will need to move your government grant-funded projects forward
effectively, efficiently, and with the desired outcomes.

With regard to identifying and preparing the required baseline information, KEMA will
provide services to identify and prepare the baseline information required for Metrics
and Benefits reporting with DOE. This effort is expected to take 6-8 weeks and will be
limited to a two month effort from the start of this task for a firm-fixed price of $60,000
plus expenses. It is anticipated that four one-week trips to the City of Leesburg to
work with your team will be required. At an estimate of $2,000 per trip, the expenses
are estimated to be $8,000 to be billed at cost without markup.

Metrics and Benefits Project Reporting May 3, 2012
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KEMAS EXHIBIT “A”

As you can tell, KEMA is very focused on helping you achieve the goals set in your
project. We are passionate about helping you achieve success and are dedicated to
supporting you as you see fit. Please let me know how best we can provide this.

Kind Regards,

Ron Chebra

Vice President,

AMI Business Unit
4377 County Line Road
Chalfont, PA.
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