



Superior Asphalt of Central Florida, Inc.

Post Office Box 1257 • Mount Dora, Florida 32756-1257
(352) 383-2889 Fax (352) 383-6512

PROPOSAL

July 15, 2010

Mr. Bill Hill
City of Leesburg
608 N Canal Street
Leesburg, FL 34749


Re: Lutheran Church &
Griffin Road Storm Drainage Repairs

Dear Mr. Hill,

Attached is our proposal for the removal and replacement of existing curb, saw cutting and removal of existing base and asphalt and replacement of same and the installation of 42" RCP.

Scope of Work

See attached scope of work and pay schedule.

Authorized Signature: 

Charles A. Walker

Payment: To be paid upon completion

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to Standard practices. Any alteration or deviation from the specification involving extra cost will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Worker's Compensation insurance.

Note: This proposal may be withdrawn if not accepted within 15 days.

Acceptance of Proposal – The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.

Proposal-

Accepted by: _____

Date: ____/____/____

Griffin Road & Lutheran Church Storm Repair

ITEM DESCRIPTION	UNIT	QTY	UNIT BID	AMOUNT BID
Mobilization	LS	1	2,000.00	2,000.00
Removal	LS	1	3,900.00	3,900.00
Remove & Replace Curb	LF	30	15.00	450.00
Overlay Parking Stalls and Restripe	LS	1	6,100.00	6,100.00
42" RCP	LF	232	98.00	22,736.00
Tie-In to Existing Inlets	EA	2	1,150.00	2,300.00
Sod (St Augustine)	SY	200	3.50	700.00
		1		
		1		
Totals				38,186.00

38,186.00

JS 7/20/10